

US Hwy 550 Sanitary Sewer Tie-In
ITB # 2020-718 (Re-Bid)

Addendum #3
April 13, 2020



NOTICE TO BIDDERS

The following corrections, revisions, additions, and/or information for the above referenced project and shall be incorporated into the Plans, Specifications, and/or Contract Documents for the project as described below. The corrections, revisions, additions, and/or information shall henceforth be regarded as an integral part of the project, carrying the same weight and force as original sections of the plans, specifications, and/or contract documents.

Ensure that you indicate receipt of this Addendum on your Bid.

This bid is being cancelled due to the information provided by the geo-technical bore. We anticipate this project will be re-designed for an open cut and bid later this calendar year.

End Addendum #3

Issued 04/13/2020
Kathy Lamb
Finance Director