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SUMMA

<Y OF QUANTITIES

GENERAL NOTES

BID SPECIFICATION [ITEM ESTIMATED ESTIMATED
TEM TEM DESCRIPTION UNIT QUANTITY QUANTITY ACTUAL
NO. NUMBER TYPE | PARTICIPATING | NON-PARTICIPATING | QUANTITY
BASE BID
1 A-101-51  [CONSTRUCTION SURVEYING BY CONTRACTOR BASE BID LS 1 _
2 A-621-51  |MOBILIZATION/DEMOBILIZATION BASE BID LS 1 _
3 P-101-561  |PAVEMENT REMOVAL SY 8,560 _
4 P-152-41  |UNCLASSIFIED EXCAVATION cY 4,000 _
5 P-152-42  |SCARIFY AND COMPACT SUBGRADE SY 6,353 _
6 P-209-51  |CRUSHED AGGREGATE BASE COURSE cY 1,757 _
7 P-401-81  |BITUMINOUS SURFACE COURSE TON 11745 _
8 P-602-51  |BITUMINOUS PRIME COAT TON 87 _
9 P-603-51  |BITUMINOUS TACK COAT TON 2.9 _
10 P-620-51  |RUNWAY AND TAXIWAY PAINTING SF 1,134 _
11 P-620-53 |REFLECTIVE MEDIA LB 70 _
12 D-701 DRAINAGE PIPE (18" RCP) LF 80 _
13 T-901-51  |SEEDING ACRE 0.60 _
14 S-1 TIE-DOWN ANCHORS EA 21 _
ADDITIVE ALTERNATE 1 - FUEL TRUCK ACCESS ROAD
15 P-152-41  |UNCLASSIFIED EXCAVATION cY 500 _
16 P-152-42  |SCARIFIY AND COMPACT SUBGRADE SY 616 _
17 P-209-51  |CRUSHED AGGREGATE BASE COURSE cY 180 _
18 P-401-81  |BITUMINOUS SURFACE COURSE TON 6.0 _
19 P-602-51  |BITUMINOUS PRIME COAT TON 08 _
20 P-603-51  |BITUMINOUS TACK COAT TON 03 _
ADDITIVE ALTERNATE 2 - APRON PAVING
21 S-2 ADDITIONAL APRON PAVING SY 5,840
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11.

12.
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14.

15.

16.

17.

18.

19.

20.

21,

22.

23.

24,

25.

26.

27.

EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE. THE BIDDER IS EXPECTED TO CAREFULLY EXAMINE THE SITE OF THE PROPOSED WORK, THE
PROPOSAL, PLANS SPECIFICATIONS, AND CONTRACT FORMS. HE SHALL SATISFY HIMSELF AS TO THE CHARACTER, QUALITY, AND QUANTITIES OF WORK TO
BE PERFORMED, MATERIALS TO BE FURNISHED, AND AS TO THE REQUIREMENTS OF THE PROPOSED CONTRACT. THE SUBMISSION OF A PROPOSAL SHALL
BE PRIMA FACIE EVIDENCE THAT THE BIDDER HAS MADE SUCH AN EXAMINATION AND IS SATISFIED AS TO THE CONDITIONS TO BE ENCOUNTERED IN
PERFORMING THE WORK AND AS TO THE REQUIREMENTS OF THE PROPOSED CONTRACT, PLANS, AND SPECIFICATIONS. (REPEATED FROM THE GENERAL
PROVISIONS 20-06)

THE CONTRACTOR SHALL HAVE A COPY OF THE CONTRACT, PLANS AND SPECIFICATIONS ON SITE AT ALL TIMES.

RUNWAY PROTECTION ZONES, SAFETY AREA LIMITS, BUILDING RESTRICTION LINES, AND OTHER AIRFIELD SURFACES ARE FOR AERONAUTICAL
REFERENCES ONLY AND ARE NOT DESIGNATED AS CONSTRUCTION CONTROLS UNLESS OTHERWISE DIRECTED.

ALL PERMITS REQUIRED TO CONSTRUCT THIS PROJECT WILL BE OBTAINED BY THE CONTRACTOR. THE CONTRACTOR SHALL INCLUDE THE COST OF
PERMITTING IN THE CONTRACT BID ITEMS.

THE CONTRACTOR SHALL NOTIFY THE ENGINEER 5 WORKING DAYS IN ADVANCE OF BEGINNING CONSTRUCTION TO SCHEDULE CONSTRUCTION
OBSERVATION AND FOR THE OWNER TO NOTIFY THE FAA. NO WORK SHALL BEGIN UNTIL THE PRECONSTRUCTION CONFERENCE HAS BEEN HELD, THE
NOTICE TO PROCEED WITH CONSTRUCTION HAS BEEN ISSUED, AND ALL AIRFIELD SAFETY TRAINING HAS BEEN COMPLETED.

THE CONTRACTOR IS RESPONSIBLE FOR SURVEYING. SEE SPECIFICATION ITEM A-101. SURVEY CONTROL IS ESTABLISHED AS SHOWN ON DRAWING -
SURVEY CONTROL PLAN.

ALL SURVEY CONTROL POINTS, R.0.W./BOUNDARIES MONUMENTS, AND PROPERTY CORNERS WILL BE DEFINED AND SHALL BE FURTHER MARKED AND
PROTECTED BY THE CONTRACTOR DURING THE ENTIRE PROSECUTION OF THE WORK. ANY CONTROL POINTS OR MONUMENTS WHICH MAY BE DISTURBED
OR DESTROYED DURING CONSTRUCTION SHALL BE REFERENCED BY A NEW MEXICO LICENSED SURVEYOR PRIOR TO BEING DISTURBED, AND SHALL BE
REPLACED BY SAID SURVEYOR AT THE CONTRACTOR'S EXPENSE UNLESS OTHERWISE SHOWN ON THE PLANS.

UTILITY LOCATIONS PROVIDED ON THESE DRAWINGS ARE FOR REFERENCE ONLY, AND ARE CONSIDERED APPROXIMATE. THE LOCATIONS ARE BASED ON
SURFACE FEATURES AND OTHER AVAILABLE SOURCES. CONTRACTOR IS RESPONSIBLE FOR DETERMINING ACTUAL ACTIVE UTILITY LOCATIONS AND OTHER
POTENTIAL HAZARDS. THE CONTRACTOR SHALL NOTIFY NEW MEXICO "ONE CALL" FOR LOCATES IN ACCORDANCE WITH THE "ONE CALL" PROCEDURES.
ADDITIONALLY, THE CONTRACTOR WILL REQUEST THE FAA TO MARK THE POWER AND CONTROL LINES TO THE FAA OWNED FACILITIES.

THE CONTRACTOR SHALL PROVIDE SUFFICIENT LABOR AND EQUIPMENT ON THE PROJECT AT ALL TIMES DURING CONSTRUCTION TO COMPLY WITH THE
SPECIFICATIONS AND COMPLETE THE WORK ON SCHEDULE.

THE CONTRACTOR SHALL EXERCISE CAUTION TO AVOID DAMAGE TO THE EXISTING UTILITIES INCLUDING FAA FACILITIES AND RELATED POWER CIRCUITS,
ANY SUCH DAMAGE SHALL BE IMMEDIATELY CORRECTED OR REPLACED BY THE CONTRACTOR AT NO COST TO THE OWNER.

WORK PERFORMED WITHOUT THE APPROVAL OF THE ENGINEER AND WORK NOT IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS IS SUBJECT TO
REJECTION AND WILL REQUIRE REMOVAL AND REPLACEMENT AT THE CONTRACTOR'S EXPENSE TO THE SATISFACTION OF THE ENGINEER.

THE CONTRACTOR SHALL ASSUME RESPONSIBILITY FOR ANY DAMAGE TO EXISTING PAVING, OR OTHER EXISTING FACILITIES CAUSED BY THE
CONTRACTOR'S ACTIONS DURING CONSTRUCTION EXCEPT FOR THOSE ITEMS DESIGNATED FOR REMOVAL ON THE PLANS AND SHALL REPAIR OR REPLACE
THE SAME AT THE CONTRACTOR'S OWN EXPENSE TO THE SATISFACTION OF THE ENGINEER.

THE CONTRACTOR'S ACCESS TO ANY RUNWAY, TAXIWAY, OR APRON SURFACE WILL BE COORDINATED WITH THE AIRPORT MANAGER AND ENGINEER AND
WILL BE LIMITED TO CLOSED OR AVIATION RESTRICTED AREAS.

ACCESS CONTROL, DRIVERS TRAINING, AND OTHER AIRPORT REQUIREMENTS FOR CONSTRUCTION PERSONNEL ONTO AIRPORT SHALL BE PROVIDED BY
THE CONTRACTOR AND INCORPORATED INTO THE CONTRACTOR'S AIRFIELD SAFETY PLAN. REFER TO THE SPECIFICATIONS, SAFETY PLAN, SPECIAL
CONDITIONS AND GENERAL PROVISIONS.

THE CONTRACTOR IS RESPONSIBLE FOR OBTAINING CONSTRUCTION WATER AND SHALL INCLUDE THE COST OF ALL CONSTRUCTION WATER IN THE
APPROPRIATE BID ITEM. NO ADDITIONAL COMPENSATION WILL BE MADE FOR WATER.

CONTRACTOR SHALL RESTRICT ALL ACTIVITIES TO THE AREAS OF CONSTRUCTION. NO VEHICULAR ACCESS WILL BE ALLOWED OUTSIDE THE AREAS OF
CONSTRUCTION. ANY DAMAGE TO AREAS OUTSIDE OF THE CONSTRUCTION SHALL BE REPAIRED BY GRADING, SEEDING AND MULCHING, OR OTHER MEANS,
AS DIRECTED BY THE ENGINEER, ALL AT THE CONTRACTOR'S EXPENSE.

NO JOB WILL BE CONSIDERED COMPLETE UNTIL ALL PAVEMENTS HAVE BEEN SWEPT CLEAN OF ALL DIRT AND DEBRIS CAUSED BY THE CONTRACTOR.

THE CONTRACTOR SHALL KEEP SUITABLE EQUIPMENT ON HAND AT THE JOB SITE FOR DUST CONTROL AND SHALL CONTROL DUST CAUSED BY THE
CONTRACTOR'S OPERATIONS AS DIRECTED BY THE OWNER/ENGINEER.

PRIOR TO CONSTRUCTION, THE CONTRACTOR SHALL EXCAVATE AND VERIFY THE HORIZONTAL AND VERTICAL LOCATIONS OF ANY OBSTRUCTIONS. SHOULD
A CONFLICT EXIST, THE CONTRACTOR SHALL IMMEDIATELY NOTIFY THE ENGINEER SO THAT THE CONFLICT CAN BE RESOLVED.

THE CONTRACTOR SHALL HAVE A COMPETENT SUPERINTENDENT ON THE WORKSITE AT ALL TIMES WHO IS FULLY AUTHORIZED TO ACT AS HIS/HER AGENT
ON THE WORK. THE SUPERINTENDENT SHALL BE CAPABLE OF READING AND THOROUGHLY UNDERSTANDING THE PLANS AND SPECIFICATIONS AND SHALL
BE CAPABLE OF COORDINATING ALL CONSTRUCTION ACTIVITIES WITH THE ENGINEER.

SECURITY. ALL EMPLOYEES OF THE CONTRACTOR AND HIS SUB-CONTRACTORS ASSIGNED TO THE PROJECT SITE SHALL BE LIMITED TO THE DESIGNATED
WORK AREAS ON THE AIRFIELD. THE CONTRACTOR SHALL COMPLY WITH ALL AIRPORT SECURITY REQUIREMENTS AS DIRECTED BY THE OWNER, THE FAA,
OR TSA. THE CONTRACTOR SHALL BE RESPONSIBLE FOR CONTROLLING ACCESS TO WORK AREAS AND INSURING THAT AIRPORT SECURITY IS MAINTAINED
AT ALL TIMES. THE FAA CAN IMPOSE FINES OF $10,000.00 OR MORE FOR SECURITY VIOLATIONS AND INCURSIONS INTO ACTIVE AIRCRAFT OPERATIONS
AREAS. THE CONTRACTOR SHALL PAY ALL FINES ASSESSED AGAINST THE AIRPORT DUE TO VIOLATIONS CAUSED BY THE CONTRACTOR AND HIS
PERSONNEL, SUBCONTRACTORS, MATERIAL SUPPLIERS, AND VENDORS.

DUCTS AND OTHER UNDERGROUND UTILITIES MUST BE INSTALLED PRIOR TO GRADING, GRADING, PROCESSING, AND COMPACTING SUBGRADE WHEN THEY
ARE NOT UNDER PAVED AREAS.

SUBBASE OR BASE COURSES WILL NOT BE PLACED ON SUBGRADE , WHEN SHOWN ON PLANS, UNTIL SUBGRADE REQUIREMENTS HAVE BEEN COMPLETED
BY THE CONTRACTOR AND ACCEPTED BY THE ENGINEER.

THE ENGINEERS FIELD OFFICE CALLED FOR IN THE SPECIFICATIONS GENERAL PROVISION 60-05 IS REQUIRED UNDER THIS PROJECT.

CONTRACTOR SHALL SCHEDULE ALL WORKERS WHO WILL BE AUTHORIZED TO DRIVE VEHICLES OR EQUIPMENT ON THE AIRFIELD TO ATTEND AN AIRPORT
SPECIFIC DRIVING CLASS TO BE CONDUCTED BY THE OWNER.

COOPERATION BY THE CONTRACTOR.

THE OWNER RESERVES THE RIGHT TO CONTRACT FOR AND PERFORM OTHER OR ADDITIONAL WORK ON OR NEAR THE WORK COVERED BY THIS CONTRACT.

WHEN SEPARATE CONTRACTS ARE LET WITHIN THE LIMITS OF ANY ONE PROJECT, EACH CONTRACTOR SHALL CONDUCT HIS/HER WORK SO AS NOT TO
INTERFERE WITH OR HINDER THE PROGRESS OF COMPLETION OF THE WORK BEING PERFORMED BY OTHER CONTRACTORS.

THE CONTRACTOR SHALL ARRANGE HIS/HER WORK AND SHALL PLACE AND DISPOSE OF THE MATERIALS BEING USED SO AS NOT TO INTERFERE WITH THE
OPERATIONS OF THE OTHER CONTRACTORS WITHIN THE LIMITS OF THE SAME PROJECT. HE SHALL JOIN HIS/THER WORK WITH THAT OF THE OTHERS IN AN
ACCEPTABLE MANNER AND SHALL PERFORM IT IN PROPER SEQUENCE TO THAT OF THE OTHERS.

THE CONTRACTOR SHALL DEVELOP AND IMPLEMENT A COMPREHENSIVE CONSTRUCTION SAFETY PLAN THAT INCORPORATES ALL O.S.H.A, STATE AND
LOCAL REQUIREMENTS. THE SPECIFICATIONS AND DRAWINGS ENTITLED "AIRFIELD SAFETY PLAN" ADDRESS ADDITIONAL AND SPECIFIC SAFETY ITEMS DUE
TO THE WORK WITHIN THE AIRFIELD ENVIRONMENT THAT MUST BE INCORPORATED INTO THE CONTRACTOR'S COMPREHENSIVE SAFETY PLAN.
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NOTES:
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WORK IN THE RUNWAY SAFETY AREAS WILL BE

IN ACCORDANCE WITH THE PROJECT SAFETY PLAN.
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CONTRACTOR SHALL COMPLY WITH APPROVED PROJECT SAFETY PLAN. ADDITIVE ALTERNATE 2 — RECONSTRUCT APRON
CONTRACTOR WILL BE ADVISED WHICH AREAS WILL BE CLOSED OR ACCESSIBLE WHEN NOTICE TO PROCEED IS ISSUED. WORKS CONSISTS OF RECONSTRUCTING ADDITIONAL APRON PAVEMENT, COMPLETE AND IN PLACE,
ACTIVE TAXIWAY, RUNWAYS, OR ANY PAVED SURFACE AFFECTED SURING CONSTRUCTION SHALL BE SWEPT AND DEBRIS REMOVED FROM THE SURFACE EACH DAY IN THE AREA SHOWN ON THE PLANS. QUANTITIES LISTED BELOW ARE PROVIDED FOR THE
NG DIRECT PAY. ’ : CONTRACTOR’S INFORMATION ONLY.
AREAS OUTSIDE THE LIMITS OF CONSTRUCTION, DISTURBED BY THE CONTRACTOR, ARE TO BE RESTORED TO THE SAME OR BETTER CONDITION.
P-101-5.1 Pavement Removal SY 5,832
CONTRACTOR TO COORDINATE LOCATION OF UTILITIES PRIOR TO CONSTRUCTION. EXISTING FACILITIES DAMAGED DURING CONSTRUCTION WORK WILL BE REPAIRED
AT NO EXPENSE TO THE OWNER. P-152-4.1 Unclassified Excavation cY 1,950
THE CONTRACTOR’S HAUL ROUTE AND STAGING AREA TO BE USED DURING CONSTRUCTION OF THIS PROJECT ARE TO BE MAINTAINED AND LEFT IN A CONDITION P-152-4.2 Scarify and Compact Subgrade SY 5,832
EQUAL TO OR BETTER THAN ITS CURRENT CONDITION.
P-209-5.1 Crushed Aggregate Base Course CY 1,458
MATERIAL EXCAVATED OR REMOVED UNDER THIS CONTRACT SHALL BE DISPOSED OF BY THE CONTRACTOR. CONTRACTOR SHALL BE RESPONSIBLE FOR
PERMITTING OFFSITE DISPOSAL AS MAY BE REQUIRED. P-401-8 1 Bituminous Surface Course TON 984.9
CONTRACTOR TO MAINTAIN DRAINAGE DURING CONSTRUCTION. P-602-5.1 Bituminous Prime Coat TON 73
THE CONTRACTOR SHALL, WHEN ORDERED, SUSPEND OPERATIONS IN A SPECIFIC AREA. WORK WILL ONLY RESUME IN THIS AREA WHEN AUTHORIZED BY PROJECT P-603-5.1 o C 0
ENGINEER. -603-5. Bituminous Tack Coat TON 24
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GENERAL NOTES

AIRCRAFT HAVE
RIGHT-OF-WAY AT 1. ACCESS MUST BE PROVIDED DURING ALL TIMES OF CONSTRUCTION FOR ARRIVALS, DEPARTURES
AND TAXING AIRCRAFT TO THE TERMINAL APRON AND THE OPERATIONAL TAXIWAYS AND RUNWAYS.

ic

ALL TIMES

2. CONTRACTOR SHALL PROVIDE AND MAINTAIN ALL NECESSARY CLOSURE BARRICADES AND LIGHTING
TO SEPARATE THE CONSTRUCTION AREAS FROM THE OPERATIONAL AIRFIELD AND TO PROTECT THE
PUBLIC AND PROTECT PERSONNEL DURING CONSTRUCTION. THIS MAY INCLUDE, BUT NOT LIMITED
TO, FLAG PERSONS, LIGHTED AND UNLIGHTED BARRICADES, FENCING, SIGNING AND MARKINGS.

T — ‘—LRUNWMTY AREA 3. CONTRACTOR SHALL PROVIDE AND MAINTAIN TEMPORARY CABLING AND LIGHT INSTALLATIONS AS
e REQUIRED TO MAINTAIN OPERATIONAL PORTIONS OF THE AIRFIELD DURING CONSTRUCTION.

PHASE 1 4. CONTRACTOR SHALL PROTECT PROTECT ALL FAA, NWS, AND OTHER INSTALLATIONS ENCOUNTERED
DURING CONSTRUCTION AND SHALL COORDINATE ALL ACTIVITIES AFFECTING SUCH INSTALLATION
THROUGH ENGINEER.

PHASE 1 - SEQUENCE OF CONSTRUCTION

6501 Americas Pkwy NE, Suite 400

Albuquerque, NM 87110
505-247-0294 Fax 505-242-4845

www.whpacific.com

5. CONTRACTOR SHALL PROVIDE KEY CONSTRUCTION PERSONNEL AND COMPETENT FLAG PERSONS
WITH TWO-WAY RADIOS AND AT ALL CONSTRUCTION AREAS/TAXIWAYS/RUNWAY CROSSINGS. SEE

WHPaaf

PC: 142643
=25.0

T=23f57’ 1. REMOVE EXISTING TAXIWAY MARKINGS ON RUNWAY 8-26. FREQUENCIES THIS SHEET.

) 2. CONSTRUCT TAXIWAY TO TOP OF BASE COURSE.
L=37.80

e 3. CONSTRUCT AREA BETWEEN PILOT'S LOUNGE AND FUELING 6. CONTRACTOR SHALL KEEP ALL ACTIVE AIRCRAFT MOVEMENT AREAS WITHIN CONSTRUCTION AREAS
A=86°5728.6 FACILITY TO TOP OF BASE COURSE. SWEPT CLEAN AND FREE OF FOREIGN OBJECT DAMAGE HAZARDS.

4. REMOVE EXISTING TAXIWAY MARKINGS ON RUNWAY 8—26.

5. REMOVE EXISTING PAVEMENT IN THE AREA SHOWN.

6. CONSTRUCT NEW APRON TO TOP OF BASE COURSE.

BARRICADING AND SAFETY NOTES

1. THE AIRPORT WILL BE OPEN TO AIRCRAFT DURING THIS PROJECT. THE CONTRACTOR SHALL KEEP
MEN AND EQUIPMENT CLEAR OF ALL ACTIVE RUNWAYS AND RUNWAY SAFETY AREAS (RSA). THE
CONTRACTOR SHALL SET AND MAINTAIN CONSTRUCTION BARRICADES SEPARATING CONSTRUCTION
ZONE FROM AREAS OPEN FOR TRAFFIC. CONTRACTOR WILL ALSO USE FLAG PERSONS DURING TIMES
OF CONTINUOUS HAULING OR AS REQUESTED BY ENGINEER AND/OR AIRPORT MANAGER.

e PHASE 1

2. THE CONTRACTOR SHALL BE ALERT TO THE POSSIBILITY OF EMERGENCY SITUATIONS ARISING AT
ANY TIME AND SHALL COOPERATE FULLY WITH THE AIRCRAFT AUTHORITY COPING WITH ANY
EMERGENCIES.

3. ALL OPERATIONS SHALL BE CONDUCTED IN FULL CONFORMITY WITH FEDERAL AVIATION
ADMINISTRATION TRAFFIC AND SAFETY REGULATION WITHIN THE AIRPORT PROPERTY AND IN
CONFORMITY WITH ANY APPLICABLE LAWS AND REGULATIONS OUTSIDE THE AIRPORT BOUNDARIES.
SAFETY INFRACTIONS REGARDING AIR TRAFFIC WILL RESULT IN IMMEDIATE SHUT DOWN OF THE WORK
UNTIL REMEDIED.

REMARKS

4. PERMISSIBLE ACCESS ROUTES FOR CONSTRUCTION TRAFFIC OF ANY SORT SHALL BE DESIGNATED

BY THE OWNER. ALL CONSTRUCTION TRAFFIC SHALL BE CONFINED TO THE DESIGNATED ROUTES
WHEN OUTSIDE THE IMMEDIATE LIMITS OF CONSTRUCTION. NO CONSTRUCTION TRAFFIC WILL BE
PERMITTED ON OR ACROSS ANY OPERATIONAL RUNWAY, TAXIWAY OR PARKING APRON EXCEPT AS

DATE

SPECIFICALLY PROVIDED.

REVISIONS
NO.| BY

5. CONTRACTOR SHALL KEEP AREA SURROUNDING CONSTRUCTION ZONES, INCLUDING ALL ACCESS
AND TRAVEL ROUTES CLEAN AND FREE OF DEBRIS. BURNING IS PROHIBITED ON THE AIRPORT AT

ALL TIMES.

CULVERT
FL EL.=5872.5

6. ALL THE CONTRACTORS VEHICLES AND MOVING EQUIPMENT WITHIN THE AIRPORT PROPERTY SHALL
CARRY RED AND WHITE CHECKERED FLAGS (SEE AC 150/5210-5D IN THE SPECIAL PROVISIONS)

6/16/2016

CWG

AND IT IS RECOMMENDED THE THE THE CONTRACTOR EQUIP MAJOR EQUIPMENT AND VEHICLES WITH
FLASHING YELLOW DOME LIGHTS.

SHEET INFO
DESIGNER | CWG
DRAWN

CHECKED
APPROVED | BS
LAST EDIT

PLOT DATE | 6/29/2016
SUBMITTAL

7. SINCE THE EXTENT AND DURATION OF TEMPORARY MEASURES NECESSARY FOR AIRPORT SECURITY
AND SAFETY DURING THE CONSTRUCTION PERIOD ARE LARGELY DEPENDENT ON THE CONTRACTORS

SCHEDULING AND EFFICIENT PROSECUTION OF THE WORK, THE COST OF SUCH MEASURES
(BARRICADING, MARKING, TEMPORARY ACCESS ROADS, FENCING, CONSTRUCTION AREA MAINTENANCE
AND CLEANUP ETC.) SHALL BE CONSIDERED INCIDENTAL TO THE WORK AND NO SEPARATE
MEASUREMENT OF PAYMENT WILL BE MADE THEREFORE, EXCEPT AS OTHERWISE MAY BE
SPECIFICALLY PROVIDED FOR IN THE CONTRACT DOCUMENTS AND BID PROPOSAL.

400'

8. ALL PAVEMENT DAMAGED BY CONSTRUCTION OPERATIONS SHALL BE REPLACED TO THE OWNERS
SATISFACTION AT NO ADDITIONAL COST.

SCALE

CULVERT
FL EL.=5868.6

9. PROPOSED STAGING AREAS HAVE BEEN SHOWN ON THIS PLAN. THE CONTRACTOR SHALL
COORDINATE THE ACTUAL STAGING AREA TO BE USED WITH THE AIRPORT MANGER AT THE
PRE—CONSTRCUTRION CONFERENCE.

ELECTRICI

10. HAUL ROUTES SHALL BE AS SHOWN UNLESS OTHERWISE APPROVED. FINAL HAUL ROUTES SHALL

FIRE BE DETERMINED AT THE PRE—CONSTRUCTION CONFERENCE.

STATION
FF=5872.1

11. WORK SHALL BE PERFORMED IN ACCORDANCE WITH OSHA PART 29.

o §\§ ELEC%?Q U/G
X T ELECTRIC U/G
/ [O1bK
/
T

12. CONTRACTOR WILL PROVIDE A 48 HOUR NOTICE (OR 72 HOUR IF A NOTAM IS REQUIRED) TO
LEGEND AIRPORT MANAGER PRIOR TO ANY RUNWAY OR TAXIWAY INCURSIONS THAT MAY BE NEEDED.

13. REQUIREMENTS INDICATED ON THIS SHEET DO NOT RELEASE CONTRACTOR OF THEIR SOLE
} — % CONTRACTOR HAUL ROUTE OMN|_DIRECTIONAL AN PN RESPONSIBILITY FOR CONSTRUCTION SAFETY. CONTRACTOR WILL ADHERE AND ABIDE BY ALL SAFETY
D REGULATIONS SET FORTH BY FEDERAL (LE. OSHA, EPA ETC.) STATE, COUNTY AND CITY

RED FLASHING LIGHT
GOVERNMENTS.

@ CORNER SPACING DETAIL
I N N BN .

|

I , , U 14. CONTRACTOR WILL CLEARLY SURVEY AND MARK RUNWAY SAFETY AREAS (RSA) IN THE FIELD
IH\W AND/OR ANY OTHER SAFETY AREA LINES DEEMED NECESSARY. CONTRACTOR WILL BE RESPONSIBLE

| o/
10" Lll”l" OF INFORMING ALL PERSONNEL OF LOCATION AND PURPOSE OF THE RSA SO THAT NO RUNWAY
| INCURSION MAY NOT OCCUR DURING CONSTRUCTION OPERATIONS.
6”

TERMINAL APRON PAVEMENT NEW CONSTRUCTION ' ®

LOW PROFILE LIGHTED AIRFIELD CONSTRUCTION BARRIER U
n/

4- 0009977W-C-CSPP PHASE 1

DRAWING FILE NAME

—REFLECTIVE WHITE: SHEETING AZTEC MUNICIPAL AIRPORT FREQUENCIES:

ORANGE REFLECTIVE SHEETING
EXISTING TERMINAL APRON PAVEMENT TO BE REMOVED 96" |
J GROUND FREQUENCY: 122.9 MHz

|
I EXISTING HANGAR NOTES:
1. PLACE BARRICADES AT MAXIMUM INTERVALS OF 50 FEET AND USE DUAL BARRICADES AND LIGHTS ON CORNERS.
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XREF INDEX: GENERAL NOTES

AIRCRAFT HAVE
RIGHT-OF-WAY AT 1. ACCESS MUST BE PROVIDED DURING ALL TIMES OF CONSTRUCTION FOR ARRIVALS, DEPARTURES
AND TAXING AIRCRAFT TO THE TERMINAL APRON AND THE OPERATIONAL TAXIWAYS AND RUNWAYS.

ic

ALL TIMES

2. CONTRACTOR SHALL PROVIDE AND MAINTAIN ALL NECESSARY CLOSURE BARRICADES AND LIGHTING
TO SEPARATE THE CONSTRUCTION AREAS FROM THE OPERATIONAL AIRFIELD AND TO PROTECT THE
PUBLIC AND PROTECT PERSONNEL DURING CONSTRUCTION. THIS MAY INCLUDE, BUT NOT LIMITED
TO, FLAG PERSONS, LIGHTED AND UNLIGHTED BARRICADES, FENCING, SIGNING AND MARKINGS.

28+00
\ RUNWAY 8=75

3. CONTRACTOR SHALL PROVIDE AND MAINTAIN TEMPORARY CABLING AND LIGHT INSTALLATIONS AS
REQUIRED TO MAINTAIN OPERATIONAL PORTIONS OF THE AIRFIELD DURING CONSTRUCTION.

4. CONTRACTOR SHALL PROTECT PROTECT ALL FAA, NWS, AND OTHER INSTALLATIONS ENCOUNTERED
DURING CONSTRUCTION AND SHALL COORDINATE ALL ACTIVITIES AFFECTING SUCH INSTALLATION
THROUGH ENGINEER.

6501 Americas Pkwy NE, Suite 400

Albuquerque, NM 87110
505-247-0294 Fax 505-242-4845

www.whpacific.com

WHPaaf

\ ’ o i \RUE — ‘_L 5. CONTRACTOR SHALL PROVIDE KEY CONSTRUCTION PERSONNEL AND COMPETENT FLAG PERSONS
WAY SAFETY AREA - WITH TWO-WAY RADIOS AND AT ALL CONSTRUCTION AREAS/TAXIWAYS/RUNWAY CROSSINGS. SEE

= = o

FREQUENCIES THIS SHEET.

I

!
)

d
AN
14-I'-OO

K ‘ @ T PHASE 2 - SEQUENCE OF CONSTRUCTION 6. CONTRACTOR SHALL KEEP ALL ACTIVE AIRCRAFT MOVEMENT AREAS WITHIN CONSTRUCTION AREAS
\ - SWEPT CLEAN AND FREE OF FOREIGN OBJECT DAMAGE HAZARDS.
/ -\ CLOSE RUNWAY 8-26.

T PC 643 2. CONSTRUCT TAXIWAY FROM EDGE OF RUNWAY 8-26 TO
B‘Z?-OQ’ RUNWAY SAFETY AREA TO TOP OF BASE COURSE. BARRICADING AND SAFETY NOTES

n
L]
n
—

A=86'37'28.6" 5 REMOVE EXISTING PAVEMENT ADJACENT TO RUNWAY 4—92 MEN AND EQUIPMENT CLEAR OF ALL ACTIVE RUNWAYS AND RUNWAY SAFETY AREAS (RSA). THE

\_ ' FROM EDGE OF RUNWAY 4—22 TO RUNWAY SAFETY AREA. CONTRACTOR SHALL SET AND MAINTAIN CONSTRUCTION BARRICADES SEPARATING CONSTRUCTION
: 6 OPEN RUNWAY 4—29. ZONE FROM AREAS OPEN FOR TRAFFIC. CONTRACTOR WILL ALSO USE FLAG PERSONS DURING TIMES

7: CONSTRUCT ASPHALT WEARING COURSE ON NEW APRON OF CONTINUOUS HAULING OR AS REQUESTED BY ENGINEER AND/OR AIRPORT MANAGER.

° \@ ’ } / T—23-57’ 3. REMOVE EXISTING PAVEMENT ADJACENT TO RUNWAY 8-26
o 24 2400 o FROM EDGE OF RUNWAY 8-26 TO RUNWAY SAFETY AREA.
77 \/ / > L=37.80 4 OPEN RUNWAY 8—26 AND CLOSE RUNWAY 4—22. 1. THE AIRPORT WILL BE OPEN TO AIRCRAFT DURING THIS PROJECT. THE CONTRACTOR SHALL KEEP
’ B
/ 2

PT: 1+64.23

NOTE: T4y,
A

/7

AND TAXIWAY CONSTRUCTION.

Y
LOW PROFILE BARRICADES SHOWN FOR CLOSURE OF 77 ¢ / 8. CONSTRUCT AIRCRAFT TIE—DOWNS. 2. THE CONTRACTOR SHALL BE ALERT TO THE POSSIBILITY OF EMERGENCY SITUATIONS ARISING AT
RUNWAY 4-22.

+ 9. APPLY PAVEMENT MARKINGS TO TAXIWAY AND APRON. ANY TIME AND SHALL COOPERATE FULLY WITH THE AIRCRAFT AUTHORITY COPING WITH ANY
4 4 EMERGENCIES.

e e e
\ M ] 3. ALL OPERATIONS SHALL BE CONDUCTED IN FULL CONFORMITY WITH FEDERAL AVIATION
/ / PHASE 1 ADMINISTRATION TRAFFIC AND SAFETY REGULATION WITHIN THE AIRPORT PROPERTY AND IN

/

CONFORMITY WITH ANY APPLICABLE LAWS AND REGULATIONS OUTSIDE THE AIRPORT BOUNDARIES.
SAFETY INFRACTIONS REGARDING AIR TRAFFIC WILL RESULT IN IMMEDIATE SHUT DOWN OF THE WORK
UNTIL REMEDIED.

2
|
il

4. PERMISSIBLE ACCESS ROUTES FOR CONSTRUCTION TRAFFIC OF ANY SORT SHALL BE DESIGNATED

REMARKS

WHEN OUTSIDE THE IMMEDIATE LIMITS OF CONSTRUCTION. NO CONSTRUCTION TRAFFIC WILL BE

PERMITTED ON OR ACROSS ANY OPERATIONAL RUNWAY, TAXIWAY OR PARKING APRON EXCEPT AS
SPECIFICALLY PROVIDED.

DATE

5. CONTRACTOR SHALL KEEP AREA SURROUNDING CONSTRUCTION ZONES, INCLUDING ALL ACCESS

i BY THE OWNER. ALL CONSTRUCTION TRAFFIC SHALL BE CONFINED TO THE DESIGNATED ROUTES
! AND TRAVEL ROUTES CLEAN AND FREE OF DEBRIS. BURNING IS PROHIBITED ON THE AIRPORT AT

L
11+00

ALL TIMES.

REVISIONS
NO.| BY

6. ALL THE CONTRACTORS VEHICLES AND MOVING EQUIPMENT WITHIN THE AIRPORT PROPERTY SHALL
CARRY RED AND WHITE CHECKERED FLAGS (SEE AC 150/5210-5D IN THE SPECIAL PROVISIONS)
AND IT IS RECOMMENDED THE THE THE CONTRACTOR EQUIP MAJOR EQUIPMENT AND VEHICLES WITH
FLASHING YELLOW DOME LIGHTS.

CWG
6/16/2016

7. SINCE THE EXTENT AND DURATION OF TEMPORARY MEASURES NECESSARY FOR AIRPORT SECURITY
AND SAFETY DURING THE CONSTRUCTION PERIOD ARE LARGELY DEPENDENT ON THE CONTRACTORS
SCHEDULING AND EFFICIENT PROSECUTION OF THE WORK, THE COST OF SUCH MEASURES
(BARRICADING, MARKING, TEMPORARY ACCESS ROADS, FENCING, CONSTRUCTION AREA MAINTENANCE

SHEET INFO
DESIGNER | CWG
DRAWN

CHECKED
APPROVED | BS
LAST EDIT

PLOT DATE | 6/29/2016
SUBMITTAL

AND CLEANUP ETC.) SHALL BE CONSIDERED INCIDENTAL TO THE WORK AND NO SEPARATE
MEASUREMENT OF PAYMENT WILL BE MADE THEREFORE, EXCEPT AS OTHERWISE MAY BE
SPECIFICALLY PROVIDED FOR IN THE CONTRACT DOCUMENTS AND BID PROPOSAL.

10 a Qy +1
5 %
CULVERT
FL EL.=5872.5 &, A3

400'

8. ALL PAVEMENT DAMAGED BY CONSTRUCTION OPERATIONS SHALL BE REPLACED TO THE OWNERS
SATISFACTION AT NO ADDITIONAL COST.

9. PROPOSED STAGING AREAS HAVE BEEN SHOWN ON THIS PLAN. THE CONTRACTOR SHALL
COORDINATE THE ACTUAL STAGING AREA TO BE USED WITH THE AIRPORT MANGER AT THE

SCALE

PRE—CONSTRCUTRION CONFERENCE.

10. HAUL ROUTES SHALL BE AS SHOWN UNLESS OTHERWISE APPROVED. FINAL HAUL ROUTES SHALL

/ Q\
> ° %‘\_ //\\\\—-HAUL ROUTE
| 50" MAX. | BE DETERMINED AT THE PRE—CONSTRUCTION CONFERENCE.

Q\ WM N PN

2
S
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c
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CHIP SEAL

D 11. WORK SHALL BE PERFORMED IN ACCORDANCE WITH OSHA PART 29.

CULVERT
/ FL EL.—5868.6

T T / -
+ | mE—nowns o/ CORNER SPACING DETAIL 12. CONTRACTOR WILL PROVIDE A 48 HOUR NOTICE (OR 72 HOUR IF A NOTAM IS REQUIRED) TO
AIRPORT MANAGER PRIOR TO ANY RUNWAY OR TAXIWAY INCURSIONS THAT MAY BE NEEDED.

—<

RED FLASHING LIGHT RESPONSIBILITY FOR CONSTRUCTION SAFETY. CONTRACTOR WILL ADHERE AND ABIDE BY ALL SAFETY

OMNI=DIRECTIONAL D 13. REQUIREMENTS INDICATED ON THIS SHEET DO NOT RELEASE CONTRACTOR OF THEIR SOLE
@ REGULATIONS SET FORTH BY FEDERAL (I.E. OSHA, EPA ETC.) STATE, COUNTY AND CITY
GOVERNMENTS

. N / U I /S— U ﬂ 14. CONTRACTOR WILL CLEARLY SURVEY AND MARK RUNWAY SAFETY AREAS (RSA) IN THE FIELD
Lo 10 L.l l l ’ l q-l AND/OR ANY OTHER SAFETY AREA LINES DEEMED NECESSARY. CONTRACTOR WILL BE RESPONSIBLE
LEGEND B OF INFORMING ALL PERSONNEL OF LOCATION AND PURPOSE OF THE RSA SO THAT NO RUNWAY

| 6" INCURSION MAY NOT OCCUR DURING CONSTRUCTION OPERATIONS.

} — % CONTRACTOR HAUL ROUTE ——REFLECTIVE WHITE SHEETING
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/— ¢ TAXIWAY

VARIES 6.00’ 10.00° 34.50’ 34.50° VARIES
49" TAXIWAY SAFETY AREA

24.5 24.5
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(TYP.) \ PROFILE
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SIS N == = 5,00
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DEMOLITION KEYED NOTES

1 SAWCUT ALL EDGES OF PAVEMENT TO BE REMOVED (NO DIRECT PAY)
2 REMOVE EXISTING TIE-DOWN ANCHOR (NO DIRECT PAY)
_ 4 REMOVE AND STORE EXISTING RUNWAY REFLECTOR ‘ ) S 32
— e 3
\ 1
BT
4 —— T —————— 1. ALL AIRPORT MOVEMENT AREAS ARE TO BE SWEPT AND KEPT FREE o= - §
OF FOD. CONTRACTOR SHALL SWEEP ALL PAVEMENTS AT THE END OF S <__'§§ 5
@ EACH WORK DAY. : o898
. 4 Sed 3
- . 2. CONTRACTOR SHALL HAVE ALL UTILITIES LOCATED PRIOR TO %§§ %
T - © CONSTRUCTION.
7 / \ 3. CONTRACTOR SHALL PROCESS EXISTING SURFACE AND BASE COURSE
T T - ——— _ ___ RUNWAY SAFETY AREA IN PLACE. AFTER PROCESSING CONTRACTOR SHALL REMOVE AND
/ ( T T STOCKPILE MATERIAL IN A LOCATION ON THE AIRPORT FOR REUSE AS
, I SUBGRADE. EXCESS MATERIAL SHALL BE DISPOSED OF AS DIRECTED
/ BY THE OWNER.
e /

/

\ ENTERPRISE PRODUCTS PIPELINE
PHONE #1-800-644-4773 /

0/
N
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/\
AN
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END TAXIWAY CONSTRUCTION 1. SEE DETAIL 3 ON SHEET 6 FOR TYPICAL SECTION
DETAIL.
2. SEE SHEET 11 MARKING PLAN AND DETAILS.
L KEYED NOTES:
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[LAYOUT: MARKING PLAN]

[PATH: P:\City of Aztec\0009977W\Design\Drawings\Civil\11— 0009977W—C—Marking Plan.dwg]

INSTALL TAXIWAY LEAD—IN
- MARKING. SEE DETALL 2,
— — THIS SHEET
/ —
RUNWAY CENTERLINE
MARKINGS
18” WIDE (WHITE)
2
wl I |
.
INSTALL TAXIWAY LEAD—IN o
INSTALL TAXIWAY , | ‘
mgkgﬁégﬁ DETALL 2, CENTERLINE MARKING. SEE 200 TP 200" TYP. |
DETAIL 3, THIS SHEET
TAXI WAY CENTERLINE
MARKINGS
12" WIDE (YELLOW)
INSTALL RUNWAY HOLD
POSITION MARKING. SEE
DETAIL 3, THIS SHEET SLCEA’L\B"':ESETA'L @
4N CL RUNWAY
I TAXI WAY CENTERLINE
MARKINGS
12” WIDE (YELLOW)
SCALE YELLOW DASHES AND
INSTALL TAXIWAY %0 o T s 50 SPACES 3' IN LENGTH
SETAL S e e e — _N
DETAIL 3, THIS SHEET
( FEET) N
1INCH = 30 FT. - L \ L -
1T 1. | ] | ] | ]
— INSTALL TAXIWAY I I I BN I | .
CENTERLINE MARKING. SEE
g
19 - 4 YELLOW LINES AND
§ 3 SPACES AT 1.0° (12”) EACH
- Point Table
20 TAXI WAY CENTERLINE
- Point # | Raw Description Northing Easting MARKINGS
» oy — 6” WIDE (YELLOW)
% 19 TIEDOWN 2124528.0547 | 2666851.3211
. \
. 27 TIEDOWN 2124469.5567 | 2666850.8421
s > INSTALL APRON TIE DOWN
o3 MARKINGS. SEE DETAIL 4, 20 TIEDOWN 2124503.8056 | 2666851.1226 HOLDING POSITION MARKINGS m
THIS SHEET - NIS 1
30 = 21 TIEDOWN 2124516.0673 | 2666834.4724 SCALE NTS N
- I . 22 TIEDOWN 2124511.2046 | 2666817.6820
w5 &
S . 23 TIEDOWN 2124498.9429 | 2666834.3322
& B 3 24 TIEDOWN 2124486.9554 | 2666817.4835
o N 25 TIEDOWN 2124493.8059 | 2666851.0407
. - — 'SNESETADLELT /L'LE 4D°TVﬁ|TSASN|ng(}? 6” WIDE YELLOW STRIPE (TYP)
E—— ’ 26 TIEDOWN 2124481.8184 | 2666834.1920
& 28 TIEDOWN 2124476.9558 | 2666817.4016
29 TIEDOWN 21244646940 | 2666834.0518
30 TIEDOWN 2124452.7066 | 2666817.2031 |
TIE—DOWN ANCHORS (TYP)
31 TIEDOWN 2124459.5570 | 2666850.7603 FOR DETAIL SEE SHEET 10
\ 32 TIEDOWN 2124447.5696 | 2666833.9116 ~
INSTALL TAXIWAY
CENTERLINE MARKING. SEE 33 TIEDOWN 2124435.3079 | 2666850.5617
DETAL 3, THIS SHEET =
34 TIEDOWN 2124442.7069 | 2666817.1212 1
35 TIEDOWN 2124418.4577 | 2666816.9226
/ 36 TIEDOWN 2124430.4452 | 2666833.7713 }_ o4 _‘
37 TIEDOWN 2124425.3082 | 2666850.4798
38 TIEDOWN 2124413.3207 | 2666833.6311
APRON MARKING PLAN TN 39 TIEDOWN 2124401.0590 | 2666850.2813 SCEEFer\TLSAV'AT'ON APRON TIE DOWN DETAIL @
SONE: 17 = 30 N 40 TEDOWN | 2124408.4580 | 2666816.8408
#1 TIEDOWN 2124396.1963 | 2666833.4909
42 TIEDOWN 2124384.2089 | 2666816.6422

iC

6501 Americas Pkwy NE, Suite 400

Albuquerque, NM 87110

WHPaaf

505-247-0294 Fax 505-242-4845

www.whpacific.com

<
<
4
55
%)
oo
x|z
Sl = on|lvn| oD
OO m|mm|w©| O
(@) w | =
=18 |88 5 EE
EHEEARE
5 B6|l65 %323
o
(@]
<t
1
szl.l\—
?
Z
O
|_
@)
D
o F
_IU) =
< Z 3
I—O o
I.IJo QZD
ANy <
prd O -
<Za |[«F
OCK <§
Zrxy QiR
<ED__l9 T
_I<<E>< 28
al n WwWilss
RS
O<CZ=—
Z Z DO W
o ==<|z=
XE q S
e
< EE|lE3
=< <|3°

SHEET NUMBER

11




	01 - COVER SHEET
	02 - SUMMARY OF QUANTITIES AND GENERAL NOTES
	03 - PROJECT LAYOUT PLAN
	04 - CSPP Phase 1-4-CSPP-Phase 1
	05 - CSPP Phase 1-5-CSPP-Phase 2
	06 - Typ Sec
	07 - DemoPlan
	08 - Plan & Profile
	09 - Grading Plan
	10 - MISC. DETAILS
	11 - MARKING PLAN

